Appendix ‘A’

TENDER UPDATES

Planned Project Name Description/Span Dept.
Tender Date
January 2026 Nukote EC Row Large Spray relining rehabilitation of the existing large diameter Operations
Culverts culverts located along the E.C. Row Expressway
January 2026 Woyandotte/Langlois Mill and pave Operations
February 2026 Brumpton Park (DMAF) — Stormwater dry pond and storm sewer Design
Stormwater Dry Pond
February 2026 Ford Ave — Reginald to Sewer, pavement, watermain and streetlighting rehabilitation Design
Coronation
February 2026 Road Rehab | — Watermain replacement and road rehabilitation Operations
Caron/Church/Giles
February 2026 Road Rehab Il — Watermain replacement and road rehabilitation Operations
Peter/South/College
February 2026 Askin/St. Patrick’s Phase Il Construction of new PVC watermains in the following wucC
locations:
1. Askin from cul-de-sac (Grand Marais) to Beals
2.  St.Patrick’s cul-de-sac (Grand Marais) to Winter
Crt.
3.  Spring Crt. - St. Patrick’s to Randolph
4.  Summer Crt. — St. Patrick’s to Randolph
5. Autumn Crt. — St. Patrick’s to Randolph
March 2026 Wyandotte St. Implementation of Wyandotte Extension and Jarvis EA, Design
Extension/Jarvis — Phase |
Wyandotte to Beverly Glen
April 2026 Cabana Road Phase 6 Storm Pond 8 and utilities Design
(Former Cty. Rd. 42)
April 2026 Homelessness and Housing | Renovation of approximately 18,000 square feet of the Corporate
Hub — Renovations at Water | former indoor pool facility and its supporting space and Projects
World convert it to shelter space
April 2026 Carling Crescent Watermain replacement and road rehabilitation Operations
May 2026 Dougall/Beals Road widening Design
May 2026 Peace Fountain New water-based floating fountain to replace the now Corporate
obsolete Charles Brooks Peace Fountain in Reaume Park Projects
July 2026 Sixth Concession Ph. | Storm sewers, drain enclosure, MUT, and widen roadway Design
through CN Rail
November 2026 | Patricia Road — University to | Sewer and pavement rehabilitation Design
Riverside
December 2026 | Belleperche Phase | (DMAF) | Trunk storm sewer Design
— Riverside to Clairview
December 2026 | Riverside/Vista Storm Relief | Sewer, pavement, watermain and streetlighting Design

Sewer Storage — Phase 2A
(DMAF) Ford to St. Rose

rehabilitation. Implementation of Riverside Drive Vista EA
and SMP, DMAF




The Town of Essex does not have a lot of Infrastructure projects proposed, but in our recent budget
presentation to Council, these the likely the projects to be included in the budget:

e Maidstone Avenue and Talbot Street North Intersection Improvement

e Annual Hot Mix Asphalt Program (various mill and pave projects)

e |ler Road Reconstruction, Phase 2 (cold recycle and surface treated road)

e South Malden Road Reconstruction, Phase 1 (surface treated road)

e Water Service Replacement and Road Resurfacing in Colchester Village, Phase 1
¢ Annual Sidewalk Replacement Program

e Ward 1 Storm Sewer Improvements, Phase 1

All of these projects are subject to budget approval that is currently scheduled for December 8™
and 9™,

Thank you.
Regards,

David McBeth C.E.T
Manager, Capital Works & Asset Management | Infrastructure
Services

esse)

P:519.776.7336 EXT. 1113 | F: 519.776.8811
E: dmcbeth@essex.ca | www.essex.ca



mailto:dmcbeth@essex.ca
http://www.essex.ca/
https://www.essex.ca/en/index.aspx

